DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A079 REVI SION NO : 1 Bl DS OPENED ON : Feb 18 1999
CONTRACT NO: 005590 REGON NO : 1 AWARDED ON : Mar 9 1999
VERSI ON NO : 1 WORK ORDER# : 0L2742
HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 NORTHWEST CONSTRUCTI ON | NC KRI EG CONSTRUCTI ON, | NC. CALLEN CONSTRUCTI ON COMPANY,
CAMERON RD. TO SR 20 375 118TH AVE SE STE 120 70 W SLEEPER RD 8632 STEIN ROAD
STAGE 4 - SECTION 3
98A079 PO BOX 498
PROJECT - NH- 0525( 025) BELLEVUE WA 980053575 OAK HARBOR WA 982778710 CUSTER WA 982400498
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
80, 000. 00 75, 000. 00 40, 000. 00 66, 000. 00
2 CLEARI NG AND GRUBBI NG
3.2000 ha 8, 500. 0000 8, 455. 0000 10, 000. 0000 9, 000. 0000
27, 200. 00 27, 056. 00 32, 000. 00 28, 800. 00
3  CLEARI NG
1. 0000 ha 8, 500. 0000 6, 060. 0000 7, 500. 0000 9, 000. 0000
8, 500. 00 6, 060. 00 7, 500. 00 9, 000. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
525. 00 3, 000. 00 1, 500. 00 1, 000. 00
5  PULVERI ZE ASPHALT CONC. PAVEMENT
7640. 0000 e 3. 5000 1. 4000 1. 3500 2.2000
26, 740. 00 10, 696. 00 10, 314. 00 16, 808. 00
6 REMOVI NG GUI DE POST
12. 0000 EACH 7.0000 15. 0000 10. 0000 20. 0000
84. 00 180. 00 120. 00 240. 00
7 REMOVI NG TEMPORARY PAVEMENT MARKI NG
2190. 0000 w 0. 2500 0. 5000 0. 1600 0. 2000
547.50 1, 095. 00 350. 40 438. 00
8 REMOVI NG RAI SED PAVEMENT MARKER
1.1000 HUND 125. 0000 200. 0000 200. 0000 500. 0000
137. 50 220. 00 220. 00 550. 00
GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL
10130. 0000 s 7.5000 5. 0000 6. 5000 6. 2500
75, 975. 00 50, 650. 00 65, 845. 00 63, 312. 50
10 EMBANKMENT COMPACTI ON
7710. 0000 s 2.0000 2. 0000 1. 5000 2. 2500
15, 420. 00 15, 420. 00 11, 565. 00 17, 347.50
11  FORCE ACCOUNT UNSUI TABLE FOUNDATI ON EXCAVATI ON

EST.
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A079 REVI SION NO : 1 BI DS OPENED ON : Feb 18 1999
CONTRACT NO: 005590 REGION NO : 1 AWARDED ON : Mar 9 1999
VERSI ON NO : 1 WORK ORDER# : 0L2742
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EEMSEEQSG\I fD. TO SR 20 NORTHWEST CONSTRUCTI ON | NC KRI EG CONSTRUCTI ON, | NC. CALLEN CONSTRUCTI ON COMPANY,
STAGE 4 - SECTI ON 3 375 118TH AVE SE STE 120 70 W SLEEPER RD 8632 STEI N ROAD
98A079 PO BOX 498
PRQJECT - NH- 0525( 025) BELLEVUE WA 980053575 OAK HARBOR WA 982778710 CUSTER WA 982400498
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
12 DI TCH EXCAVATI ON | NCL. HAUL
3730. 0000 C.Y. 8. 5000 6. 2500 10. 0000 7. 2500
31, 705. 00 23,312.50 37, 300. 00 27,042.50
13 DI TCH EMBANKMENT COMPACTI ON
220. 0000 B 2. 5000 2. 0000 2. 0000 4.0000
550. 00 440. 00 440. 00 880. 00
14  POND EXCAVATI ON | NCL. HAUL
2100. 0000 B 8. 5000 8. 2500 10. 0000 7. 2500
17, 850. 00 17, 325. 00 21, 000. 00 15, 225. 00
15  POND EMBANKMENT COMPACTI ON
120. 0000 B 2. 5000 2. 0000 2. 0000 4.0000
300. 00 240. 00 240. 00 480. 00
16 GRATE INLET TYPE 1 OR 2
3.0000 EACH 1, 800. 0000 1, 300. 0000 750. 0000 1, 550. 0000
5, 400. 00 3,900. 00 2,250. 00 4, 650. 00
17 LI GHT LOOSE RI PRAP
56. 3000 t 60. 0000 35. 0000 80. 0000 50. 0000
3,378.00 1, 970. 50 4,504. 00 2, 815. 00
18 QUARRY SPALLS
41. 9000 t 50. 0000 35. 0000 80. 0000 50. 0000
2,095. 00 1, 466. 50 3,352.00 2, 095. 00
19 SCHEDULE A CULV. PIPE 300 MM DI AM
18. 0000 w 70. 0000 88. 0000 70. 0000 56. 0000
1, 260. 00 1, 584. 00 1, 260. 00 1, 008. 00
20 SCHEDULE A CULV. PIPE 450 MM DI AM
213. 0000 w 65. 0000 88. 0000 80. 0000 90. 0000
13, 845. 00 18, 744. 00 17, 040. 00 19, 170. 00
21 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
37.5000 w 100. 0000 100. 0000 70. 0000 101. 0000
3, 750. 00 3, 750. 00 2, 625.00 3,787.50
STORM SEVER
22 CATCH BASIN TYPE 2 1350 MM DI AM
1. 0000 EACH 2, 100. 0000 1, 200. 0000 2, 500. 0000 1, 650. 0000

2,100. 00 1, 200. 00 2, 500. 00 1, 650. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A079 REVI SION NO : 1 BI DS OPENED ON : Feb 18 1999
CONTRACT NO: 005590 REG ON NO : 1 AWARDED ON : Mar 9 1999
VERSI ON NO : 1 WORK ORDER# : 0L2742

v e LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON | NC KRI EG CONSTRUCTI ON, | NC. CALLEN CONSTRUCTI ON COMPANY,

CAMERON RD. TO SR 20

STAGE 4 - SECTI ON 3 375 118TH AVE SE STE 120 70 W SLEEPER RD 8632 STEIN ROAD
98A079 PO BOX 498
PROJECT - NH- 0525( 025) BELLEVUE WA 980053575 OAK HARBOR WA 982778710 CUSTER WA 982400498
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
23 CATCH BASIN TYPE 2 WFLOWRES. O L SEP. 1350 MV DI AM
2.0000 EACH 7, 000. 0000 2, 700. 0000 3, 500. 0000 2, 500. 0000
14, 000. 00 5, 400. 00 7, 000. 00 5, 000. 00
24 CATCH BASIN TYPE 2 1350 MM DI AM MODI FI ED
1. 0000 EACH 3, 200. 0000 2, 500. 0000 3, 000. 0000 2, 750. 0000
3, 200. 00 2, 500. 00 3, 000. 00 2, 750. 00
SURFACI NG
25 CRUSHED SURFACI NG TOP COURSE
6650. 0000 t 14. 0000 14. 0000 16. 0000 13. 0000
93, 100. 00 93, 100. 00 106, 400. 00 86, 450. 00
LI QUI D ASPHALT
26 ASPHALT FOR TACK COAT
3. 0400 t 450. 0000 500. 0000 400. 0000 540. 0000
1, 368. 00 1, 520. 00 1, 216. 00 1, 641. 60
27 ANTI - STRI PPI NG ADDI Tl VE
EST.
3, 630. 00 3, 630. 00 3, 630. 00 3, 630. 00
ASPHALT CONCRETE PAVEMENT
28  ASPHALT CONC. PAVEMENT CL. B PG 58-22
3180. 0000 t 38. 5000 39. 0000 40. 0000 42.0000
122, 430. 00 124, 020. 00 127, 200. 00 133, 560. 00
29 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
3, 830. 00 3, 830. 00 3, 830. 00 3, 830. 00
30 COMPACTI ON PRI CE ADJUSTMENT
CALC
2, 560. 00 2, 560. 00 2, 560. 00 2, 560. 00
31 ASPHALT CONC. APPROACH CL. B PG 58- 2:
125. 0000 t 48. 0000 62. 0000 75. 0000 65. 0000
6, 000. 00 7, 750. 00 9, 375. 00 8, 125. 00

EROSI ON CONTROL AND PLANTI NG
32 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
4.2000 ha 2, 450. 0000 2,100. 0000 2, 100. 0000 2, 950. 0000
10, 290. 00 8, 820. 00 8, 820. 00 12, 390. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A079 REVI SION NO : 1 BI DS OPENED ON : Feb 18 1999
CONTRACT NO: 005590 REGION NO : 1 AWARDED ON : Mar 9 1999
VERSI ON NO : 1 WORK ORDER# : 0L2742
Y CSR B25 s LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON | NC KRI EG CONSTRUCTI ON, | NC. CALLEN CONSTRUCTI ON COVPANY,
CAMERON RD. TO SR 20 375 118TH AVE SE STE 120 70 W SLEEPER RD 8632 STEIN ROAD
STAGE 4 - SECTION 3
98A079 PO BOX 498
PRQJECT . NH- 0525( 025) BELLEVUE WA 980053575 OAK HARBOR WA 982778710 CUSTER WA 982400498
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
33 JUTE MATTI NG

10950. 0000 n 1.7000 1. 6000 1. 5600 1. 6000
18, 615. 00 17,520. 00 17,082. 00 17,520. 00
34 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00
35 SOD | NSTALLATI ON
1252. 0000 n 6. 0000 7.0000 7.0000 7.0000
7,512. 00 8, 764. 00 8, 764. 00 8, 764. 00
TRAFFI C
36 BEAM GUARDRAIL TYPE 1
303. 0000 hg 39. 5000 43. 5000 43. 5000 47.5000
11, 968. 50 13, 180. 50 13, 180. 50 14, 392. 50
37 BEAM GUARDRAI L SRT TERM NAL
3. 0000 EACH 1, 900. 0000 1, 900. 0000 1, 900. 0000 2, 075. 0000
5, 700. 00 5, 700. 00 5, 700. 00 6, 225. 00
38 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 400. 0000 525. 0000 525. 0000 575. 0000
400. 00 525. 00 525. 00 575. 00
39 FLEXI BLE GUI DE PCOST
19. 0000 EACH 27.3000 28. 0000 28. 0000 30. 0000
518.70 532. 00 532. 00 570. 00
40 PAINT STRI PE
3220. 0000 hg 0. 4500 0. 3500 0. 3280 0. 3500
1, 449. 00 1,127.00 1, 056. 16 1,127.00
41 METHYLMETHACRYLATE STRI PE
94. 0000 hg 10. 0000 5. 0000 6. 0000 6.5000
940. 00 470. 00 564. 00 611. 00
42 METHYLMETHACRYLATE DRAI NAGE MARKI NG
8. 0000 EACH 39. 0000 25. 0000 15. 0000 16. 5000
312. 00 200. 00 120. 00 132.00

43 METHYLMETHACRYLATE GORE STRI PE
57. 0000 hg 10. 0000 8. 0000 12. 3400 13. 0000
570. 00 456. 00 703. 38 741.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A079 REVI SION NO : 1 BI DS OPENED ON : Feb 18 1999
CONTRACT NO: 005590 REG ON NO : 1 AWARDED ON : Mar 9 1999
VERSI ON NO : 1 WORK ORDER# : 0L2742

v e LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON | NC KRI EG CONSTRUCTI ON, | NC. CALLEN CONSTRUCTI ON COMPANY,

CAMERON RD. TO SR 20

STAGE 4 - SECTI ON 3 375 118TH AVE SE STE 120 70 W SLEEPER RD 8632 STEIN ROAD
98A079 PO BOX 498
PROJECT - NH- 0525( 025) BELLEVUE WA 980053575 OAK HARBOR WA 982778710 CUSTER WA 982400498
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
44  METHYLMETHACRYLATE STOP BAR
4. 0000 w 10. 0000 95. 0000 35. 0000 33. 0000
40. 00 380. 00 140. 00 132. 00
45  METHYLMETHACRYLATE TRAFFI C ARROW
1. 0000 EACH 39. 0000 150. 0000 125. 0000 131. 0000
39. 00 150. 00 125. 00 131. 00
46  METHYLMETHACRYLATE TRAFFI C LETTER
11. 0000 EACH 39. 0000 75. 0000 99. 5000 88. 0000
429. 00 825. 00 1, 094. 50 968. 00
47 RAI SED PAVEMENT MARKER TYPE 2
0. 8300 HUND 500. 0000 375. 0000 400. 0000 450. 0000
415. 00 311.25 332.00 373.50
48 TEMPORARY PAVEMENT MARKI NG
2160. 0000 w 0. 5000 0. 5000 0. 3500 0. 5500
1, 080. 00 1, 080. 00 756. 00 1, 188. 00
49 PERMANENT SI GNI NG
L.S.
1, 280. 00 4, 000. 00 4,000. 00 4, 250. 00
50 TRAFFI C SAFETY DRUM
30. 0000 EACH 60. 0000 35. 0000 50. 0000 65. 0000
1, 800. 00 1, 050. 00 1, 500. 00 1, 950. 00
51 TYPE Il BARRI CADE
4. 0000 EACH 325. 0000 200. 0000 200. 0000 150. 0000
1, 300. 00 800. 00 800. 00 600. 00
52 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7, 000. 00 2, 000. 00 1, 500. 00 3, 500. 00
53 CONTRACTOR PI LOTED TRAFFI C CONTROL
370. 0000 HR 35. 0000 37.0000 30. 0000 38. 0000
12, 950. 00 13, 690. 00 11, 100. 00 14, 060. 00

54 TRAFFI C CONTROL LABOR
1900. 0000 HR 30. 0000 32. 0000 26. 0000 32. 0000
57, 000. 00 60, 800. 00 49, 400. 00 60, 800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A079 REVI SION NO : 1 Bl DS OPENED ON : Feb 18 1999
CONTRACT NO: 005590 REGON NO : 1 AWARDED ON : Mar 9 1999
VERSI ON NO : 1 WORK ORDER# : 0L2742
HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 525 NORTHWEST CONSTRUCTI ON | NC KRI EG CONSTRUCTI ON, | NC. CALLEN CONSTRUCTI ON COMPANY,
CAMERON RD. TO SR 20 375 118TH AVE SE STE 120 70 W SLEEPER RD 8632 STEIN ROAD
STAGE 4 - SECTION 3
98A079 PO BOX 498
PROJECT - NH- 0525( 025) BELLEVUE WA 980053575 OAK HARBOR WA 982778710 CUSTER WA 982400498
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
55 TRAFFI C CONTROL VEHI CLE
65. 0000 DAY 60. 0000 50. 0000 50. 0000 50. 0000
3, 900. 00 3, 250. 00 3, 250. 00 3, 250. 00
56 TRAFFI C CONTROL SUPERVI SOR
650. 0000 HR 35. 0000 33. 0000 26. 0000 33. 0000
22, 750. 00 21, 450. 00 16, 900. 00 21, 450. 00
57 CONSTRUCTI ON SI GNS CLASS A
16. 5800 e 100. 0000 125. 0000 160. 0000 150. 0000
1, 658. 00 2,072.50 2,652. 80 2, 487.00
OTHER | TEMS
58 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
501. 0000 s 18. 0000 7.0000 10. 0000 10. 0000
9, 018. 00 3,507. 00 5,010. 00 5,010. 00
59 SHORI NG OR EXTRA EXCAVATI ON CLASS B
430. 0000 e 6. 0000 7.0000 1. 0000 2. 0000
2, 580. 00 3, 010. 00 430. 00 860. 00
60 PLUGG NG EXI STI NG PI PE
3. 0000 EACH 200. 0000 100. 0000 100. 0000 150. 0000
600. 00 300. 00 300. 00 450. 00
61 MONUMENT CASE AND COVEF
3. 0000 EACH 300. 0000 275. 0000 300. 0000 250. 0000
900. 00 825. 00 900. 00 750. 00
62 CHAIN LI NK FENCE TYPE 3 COATED
178. 0000 w 35. 0000 31.1700 50. 0000 45. 0000
6, 230. 00 5, 548. 26 8, 900. 00 8, 010. 00
63  END, CORNER AND PULLPOST COATED FOR CHAI N LI NK FENCE
15. 0000 EACH 175. 0000 200. 0000 150. 0000 95. 0000
2,625. 00 3, 000. 00 2, 250. 00 1, 425. 00
64 DOUBLE 6.1 CHAIN LI NK GATE COATED
2.0000 EACH 800. 0000 850. 0000 750. 0000 1, 150. 0000
1, 600. 00 1, 700. 00 1, 500. 00 2,300. 00

65 ACCESS CONTROL GATE
2.0000 EACH 2,500. 0000 500. 0000 500. 0000 250. 0000
5, 000. 00 1, 000. 00 1, 000. 00 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

Bl DS OPENED ON : Feb 18 1999
AWARDED ON : Mar 9 1999

PS&E JOB NO: 98A079
CONTRACT NO: 005590
VERSI ON NO : 1

HWY : SR 525

TITLE : SR 525
CAMERON RD. TO SR 20
STAGE 4 - SECTION 3
98A079

REVI SION NO : 1
REG ON NO : 1
WORK ORDER# : 0L2742
------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------
NORTHWEST CONSTRUCTI ON | NC
375 118TH AVE SE STE 120

KRI EG CONSTRUCTI ON, | NC.
70 W SLEEPER RD

CALLEN CONSTRUCTI ON COMPANY,
8632 STEI N ROAD
PO BOX 498

BELLEVUE WA 980053575 OAK HARBOR WA 982778710 CUSTER WA 982400498

PRQJECT : NH- 0525( 025)
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
66 ROADSI DE CLEANUP
EST.
7,500. 00 7, 500. 00 7, 500. 00 7,500. 00
67 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
68 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
1140. 0000 w 14.5000 13. 0000 12. 0000 11. 5000
16, 530. 00 14, 820. 00 13, 680. 00 13, 110. 00
69 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
3000. 0000 e 2.5000 1. 5000 2.0000 1. 5000
7, 500. 00 4,500. 00 6, 000. 00 4,500. 00
70  STRAW BALE
180. 0000 EACH 10. 0000 20. 0000 20. 0000 17.5000
1, 800. 00 3, 600. 00 3, 600. 00 3, 150. 00
71  FORCE ACCOUNT CAP WELL
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
72 MAI LBOX SUPPORT TYPE 1-I
2.0000 EACH 250. 0000 250. 0000 250. 0000 230. 0000
500. 00 500. 00 500. 00 460. 00
CONTRACT TOTAL $874, 779. 20 $801, 583. 01 $803, 303. 74 $831, 057. 60




WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

Bl DS OPENED ON : Feb 18 1999
AWARDED ON : Mar 9 1999

PS&E JOB NO: 98A079
CONTRACT NO: 005590
VERSI ON NO : 1

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2742

HAWY CSR 525 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 KLB CONSTRUCTI ON | NC. STRI DER CONSTRUCTI ON CO., | NC ENGBERG CONSTRUCTI ON, | NC.
CANERON RD__TO SR 20 3405 - 121ST ST SW 2430 E BAKERVI EW RD 42702 236TH AVE SE
98A079 LYNNWOOD WA 98037- 1549
PROJECT - NH- 0525( 025) MUKI LTEO WA 98275015¢ BELLI NGHAM WA 982268001 ENUMCLAW WA 980228603
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
80, 000. 00 72, 000. 00 85, 000. 00 108, 000. 00
2 CLEARI NG AND GRUBBI NG
3.2000 ha 8, 500. 0000 11, 000. 0000 7, 000. 0000 4, 900. 0000
27, 200. 00 35, 200. 00 22, 400. 00 15, 680. 00
3  CLEARI NG
1. 0000 ha 8, 500. 0000 11, 000. 0000 4,500. 0000 5, 600. 0000
8, 500. 00 11, 000. 00 4,500. 00 5, 600. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
525. 00 5, 000. 00 15, 000. 00 38, 000. 00
5  PULVERI ZE ASPHALT CONC. PAVEMENT
7640. 0000 e 3. 5000 1. 6000 6. 0000 3.1000
26, 740. 00 12, 224.00 45, 840. 00 23, 684. 00
6 REMOVI NG GUI DE POST
12. 0000 EACH 7.0000 25. 0000 9. 5000 15. 0000
84. 00 300. 00 114. 00 180. 00
7 REMOVI NG TEMPORARY PAVEMENT MARKI NG
2190. 0000 w 0. 2500 0. 1000 0. 2000 0. 1000
547.50 219. 00 438. 00 219. 00
8 REMOVI NG RAI SED PAVEMENT MARKER
1.1000 HUND 125. 0000 250. 0000 225. 0000 290. 0000
137. 50 275. 00 247.50 319. 00
GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL
10130. 0000 s 7.5000 5. 7500 7. 5000 6. 0000
75, 975. 00 58, 247. 50 75, 975. 00 60, 780. 00
10 EMBANKMENT COMPACTI ON
7710. 0000 s 2.0000 1. 2500 3.2000 1. 6000
15, 420. 00 9, 637.50 24,672.00 12, 336. 00
11  FORCE ACCOUNT UNSUI TABLE FOUNDATI ON EXCAVATI ON

EST.
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A079 REVI SION NO : 1 Bl DS OPENED ON : Feb 18 1999
CONTRACT NO: 005590 REGON NO : 1 AWARDED ON : Mar 9 1999
VERSI ON NO : 1 WORK ORDER# : 0L2742
HAWY CSR 525 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 KLB CONSTRUCTI ON | NC. STRI DER CONSTRUCTI ON CO., | NC ENGBERG CONSTRUCTI ON, | NC.
CANERON RD__TO SR 20 3405 - 121ST ST SW 2430 E BAKERVI EW RD 42702 236TH AVE SE
98A079 LYNNWOOD WA 98037- 1549
PROJECT - NH- 0525( 025) MUKI LTEO WA 98275015¢ BELLI NGHAM WA 982268001 ENUMCLAW WA 980228603
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
12 DI TCH EXCAVATI ON | NCL. HAUL
3730. 0000 C.Y. 8. 5000 8. 0000 7.5000 11. 0000
31, 705. 00 29, 840. 00 27,975. 00 41, 030. 00
13 DI TCH EMBANKMENT COMPACTI ON
220. 0000 s 2.5000 4.0000 2. 5000 2. 0000
550. 00 880. 00 550. 00 440. 00
14  POND EXCAVATI ON | NCL. HAUL
2100. 0000 s 8. 5000 8. 0000 7.0000 4.0000
17, 850. 00 16, 800. 00 14, 700. 00 8, 400. 00
15  POND EMBANKMENT COMPACTI ON
120. 0000 s 2.5000 4.0000 0. 9000 2. 0000
300. 00 480. 00 108. 00 240. 00
16 GRATE I NLET TYPE 1 OR 2
3. 0000 EACH 1, 800. 0000 2,200. 0000 1, 200. 0000 1, 620. 0000
5, 400. 00 6, 600. 00 3, 600. 00 4, 860. 00
17 LI GHT LOOSE RI PRAP
56. 3000 t 60. 0000 35. 0000 35. 0000 56. 0000
3, 378.00 1, 970. 50 1, 970. 50 3,152. 80
18 QUARRY SPALLS
41. 9000 t 50. 0000 22.0000 33. 0000 49. 0000
2, 095. 00 921. 80 1,382.70 2,053. 10
19 SCHEDULE A CULV. PIPE 300 MM DI AM
18. 0000 w 70. 0000 65. 0000 60. 0000 62. 0000
1, 260. 00 1, 170. 00 1, 080. 00 1, 116. 00
20 SCHEDULE A CULV. PIPE 450 MM DI AM
213. 0000 w 65. 0000 70. 0000 72. 0000 48. 0000
13, 845. 00 14, 910. 00 15, 336. 00 10, 224. 00
21 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
37.5000 w 100. 0000 90. 0000 95. 0000 68. 0000
3, 750. 00 3, 375. 00 3,562. 50 2, 550. 00
STORM SEVER
22 CATCH BASIN TYPE 2 1350 MM DI AM
1. 0000 EACH 2, 100. 0000 3, 000. 0000 1, 200. 0000 2, 960. 0000

2,100. 00 3, 000. 00 1, 200. 00 2,960. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A079 REVI SION NO : 1 BI DS OPENED ON : Feb 18 1999
CONTRACT NO: 005590 REG ON NO : 1 AWARDED ON : Mar 9 1999
VERSI ON NO : 1 WORK ORDER# : 0L2742

v e ATH BIDDER ---==-- --===-- 5TH BIDDER --=---- ---==-- 6TH BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. STRI DER CONSTRUCTI ON CO., | N ENGBERG CONSTRUCTI ON, | NC.

CAMERON RD. TO SR 20

3405 - 121ST ST SW 2430 E BAKERVI EW RD 42702 236TH AVE SE
3;?559“ " SECTION 3 LYNNWOOD WA 98037- 1549
PROJECT - NH- 0525( 025) MUKI LTEO WA 98275015¢ BELLI NGHAM WA 982268001 ENUMCLAW WA 980228603
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
23 CATCH BASIN TYPE 2 WFLOWRES. O L SEP. 1350 MV DI AM
2.0000 EACH 7, 000. 0000 3, 600. 0000 2, 400. 0000 3, 800. 0000
14, 000. 00 7,200. 00 4,800. 00 7, 600. 00
24 CATCH BASIN TYPE 2 1350 MM DI AM MODI FI ED
1. 0000 EACH 3, 200. 0000 5, 000. 0000 2, 000. 0000 3, 900. 0000
3, 200. 00 5, 000. 00 2, 000. 00 3,900. 00
SURFACI NG
25 CRUSHED SURFACI NG TOP COURSE
6650. 0000 t 14. 0000 12. 7500 17. 0000 32. 0000
93, 100. 00 84, 787. 50 113, 050. 00 212, 800. 00
LI QUI D ASPHALT
26 ASPHALT FOR TACK COAT
3. 0400 t 450. 0000 500. 0000 530. 0000 390. 0000
1, 368. 00 1, 520. 00 1,611. 20 1, 185. 60
27 ANTI - STRI PPI NG ADDI Tl VE
EST.
3, 630. 00 3, 630. 00 3, 630. 00 3, 630. 00
ASPHALT CONCRETE PAVEMENT
28  ASPHALT CONC. PAVEMENT CL. B PG 58-22
3180. 0000 t 38. 5000 39. 3000 39. 5000 42.5000
122, 430. 00 124, 974. 00 125, 610. 00 135, 150. 00
29 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
3, 830. 00 3, 830. 00 3, 830. 00 3, 830. 00
30 COMPACTI ON PRI CE ADJUSTMENT
CALC
2, 560. 00 2, 560. 00 2, 560. 00 2,560. 00
31 ASPHALT CONC. APPROACH CL. B PG 58- 2:
125. 0000 t 48. 0000 67. 0000 65. 0000 64. 0000
6, 000. 00 8, 375. 00 8, 125. 00 8, 000. 00

EROSI ON CONTROL AND PLANTI NG
32 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
4.2000 ha 2, 450. 0000 2,500. 0000 2, 800. 0000 2,439. 0000
10, 290. 00 10, 500. 00 11, 760. 00 10, 243. 80



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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PS&E JOB NO: 98A079 REVI SION NO : 1 Bl DS OPENED ON : Feb 18 1999
CONTRACT NO: 005590 REGON NO : 1 AWARDED ON : Mar 9 1999
VERSI ON NO : 1 WORK ORDER# : 0L2742
HAWY CSR 525 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 525 KLB CONSTRUCTI ON | NC. STRI DER CONSTRUCTI ON CO., | NC ENGBERG CONSTRUCTI ON, | NC.
CANERON RD__TO SR 20 3405 - 121ST ST SW 2430 E BAKERVI EW RD 42702 236TH AVE SE
98A079 LYNNWOOD WA 98037- 1549
PROJECT - NH- 0525( 025) MUKI LTEO WA 98275015¢ BELLI NGHAM WA 982268001 ENUMCLAW WA 980228603
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
33 JUTE MATTI NG
10950. 0000 e 1.7000 2. 0000 1. 6000 1. 9300
18, 615. 00 21, 900. 00 17, 520. 00 21, 133.50
34 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00
35 SOD | NSTALLATI ON
1252. 0000 e 6. 0000 7.0000 7.0000 5.1800
7,512. 00 8, 764. 00 8, 764. 00 6, 485. 36
TRAFFI C
36 BEAM GUARDRAI L TYPE 1
303. 0000 w 39. 5000 46. 0000 45. 0000 45. 0000
11, 968. 50 13, 938. 00 13, 635. 00 13, 635. 00
37 BEAM GUARDRAI L SRT TERM NAL
3. 0000 EACH 1, 900. 0000 2, 000. 0000 2, 000. 0000 1, 700. 0000
5, 700. 00 6, 000. 00 6, 000. 00 5, 100. 00
38 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 400. 0000 550. 0000 575. 0000 550. 0000
400. 00 550. 00 575. 00 550. 00
39 FLEXI BLE GUI DE POST
19. 0000 EACH 27.3000 30. 0000 27.0000 25. 0000
518. 70 570. 00 513. 00 475. 00
40 PAINT STRI PE
3220. 0000 w 0. 4500 0. 3500 0. 3500 0. 4500
1, 449. 00 1,127.00 1,127.00 1, 449. 00
41  METHYLMETHACRYLATE STRI PE
94. 0000 w 10. 0000 5. 0000 6. 5000 5. 0000
940. 00 470. 00 611. 00 470. 00
42  METHYLMETHACRYLATE DRAI NAGE MARKI NG
8. 0000 EACH 39. 0000 25. 0000 16. 0000 35. 0000
312. 00 200. 00 128. 00 280. 00

43 METHYLMETHACRYLATE GORE STRI PE
57. 0000 hg 10. 0000 8. 0000 13. 0000 9. 0000
570. 00 456. 00 741.00 513. 00
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TITLE © SR 525 KLB CONSTRUCTI ON | NC. STRI DER CONSTRUCTI ON CO., | NC ENGBERG CONSTRUCTI ON, | NC.
CANERON RD__TO SR 20 3405 - 121ST ST SW 2430 E BAKERVI EW RD 42702 236TH AVE SE
98A079 LYNNWOOD WA 98037- 1549
PROJECT - NH- 0525( 025) MUKI LTEO WA 98275015¢ BELLI NGHAM WA 982268001 ENUMCLAW WA 980228603
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| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
44  METHYLMETHACRYLATE STOP BAR
4. 0000 w 10. 0000 95. 0000 32. 0000 65. 0000
40. 00 380. 00 128. 00 260. 00
45  METHYLMETHACRYLATE TRAFFI C ARROW
1. 0000 EACH 39. 0000 150. 0000 125. 0000 200. 0000
39. 00 150. 00 125. 00 200. 00
46  METHYLMETHACRYLATE TRAFFI C LETTER
11. 0000 EACH 39. 0000 75. 0000 85. 0000 50. 0000
429. 00 825. 00 935. 00 550. 00
47 RAI SED PAVEMENT MARKER TYPE 2
0. 8300 HUND 500. 0000 375. 0000 420. 0000 500. 0000
415. 00 311.25 348. 60 415. 00
48 TEMPORARY PAVEMENT MARKI NG
2160. 0000 w 0. 5000 0. 2500 0. 6500 2. 0000
1, 080. 00 540. 00 1, 404. 00 4,320.00
49 PERMANENT SI GNI NG
L.S.
1, 280. 00 4, 000. 00 4,000. 00 2, 950. 00
50 TRAFFI C SAFETY DRUM
30. 0000 EACH 60. 0000 68. 0000 50. 0000 55. 0000
1, 800. 00 2, 040. 00 1, 500. 00 1, 650. 00
51 TYPE Il BARRI CADE
4. 0000 EACH 325. 0000 300. 0000 175. 0000 160. 0000
1, 300. 00 1, 200. 00 700. 00 640. 00
52 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7, 000. 00 5, 000. 00 3, 500. 00 4, 000. 00
53 CONTRACTOR PI LOTED TRAFFI C CONTROL
370. 0000 HR 35. 0000 46. 0000 50. 0000 60. 0000
12, 950. 00 17, 020. 00 18, 500. 00 22, 200. 00

54 TRAFFI C CONTROL LABOR
1900. 0000 HR 30. 0000 28.5000 35. 0000 32. 0000
57, 000. 00 54, 150. 00 66, 500. 00 60, 800. 00
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
55 TRAFFI C CONTROL VEHI CLE
65. 0000 DAY 60. 0000 75. 0000 75. 0000 60. 0000
3, 900. 00 4,875. 00 4,875. 00 3, 900. 00
56 TRAFFI C CONTROL SUPERVI SOR
650. 0000 HR 35. 0000 39. 0000 36. 0000 38. 0000
22, 750. 00 25, 350. 00 23, 400. 00 24,700. 00
57 CONSTRUCTI ON SI GNS CLASS A
16. 5800 e 100. 0000 135. 0000 150. 0000 130. 0000
1, 658. 00 2,238. 30 2,487.00 2, 155. 40
OTHER | TEMS
58 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
501. 0000 s 18. 0000 8. 0000 1. 0000 13. 0000
9, 018. 00 4, 008. 00 501. 00 6, 513. 00
59 SHORI NG OR EXTRA EXCAVATI ON CLASS B
430. 0000 e 6. 0000 2. 0000 4. 0000 12. 0000
2, 580. 00 860. 00 1, 720. 00 5, 160. 00
60 PLUGG NG EXI STI NG PI PE
3. 0000 EACH 200. 0000 200. 0000 75. 0000 490. 0000
600. 00 600. 00 225. 00 1, 470. 00
61 MONUMENT CASE AND COVEF
3. 0000 EACH 300. 0000 350. 0000 150. 0000 360. 0000
900. 00 1, 050. 00 450. 00 1, 080. 00
62 CHAIN LI NK FENCE TYPE 3 COATED
178. 0000 w 35. 0000 32. 0000 44.0000 42.0000
6, 230. 00 5, 696. 00 7,832.00 7,476.00
63  END, CORNER AND PULLPOST COATED FOR CHAI N LI NK FENCE
15. 0000 EACH 175. 0000 210. 0000 80. 0000 85. 0000
2,625. 00 3, 150. 00 1, 200. 00 1, 275. 00
64 DOUBLE 6.1 CHAIN LI NK GATE COATED
2.0000 EACH 800. 0000 900. 0000 340. 0000 1, 100. 0000
1, 600. 00 1, 800. 00 680. 00 2, 200. 00

65 ACCESS CONTROL GATE
2.0000 EACH 2,500. 0000 300. 0000 325. 0000 320. 0000
5, 000. 00 600. 00 650. 00 640. 00
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OTHER | TEMS
66 ROADSI DE CLEANUP
EST.
7,500. 00 7, 500. 00 7, 500. 00 7,500. 00
67 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
68 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
1140. 0000 w 14.5000 12. 0000 7.5000 16. 0000
16, 530. 00 13, 680. 00 8, 550. 00 18, 240. 00
69 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
3000. 0000 e 2.5000 2.2000 1. 0000 2. 0000
7, 500. 00 6, 600. 00 3, 000. 00 6, 000. 00
70  STRAW BALE
180. 0000 EACH 10. 0000 15. 0000 10. 0000 16. 0000
1, 800. 00 2, 700. 00 1, 800. 00 2, 880. 00
71  FORCE ACCOUNT CAP WELL
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
72 MAI LBOX SUPPORT TYPE 1-I
2.0000 EACH 250. 0000 200. 0000 140. 0000 179. 0000
500. 00 400. 00 280. 00 358. 00

CONTRACT TOTAL $874, 779. 20 $832, 125. 35 $910, 032. 00 $1, 045, 346. 56



